

CORRIGENDUM No. 2

Tender No. CMRL/PHASE-II/SYS/C4-PSOHE-09/2021

Design, Manufacturing, Supply, Installation, Testing, training and Commissioning of RSS, ASS, SCADA, OHE & Switching Stations for CMRL Phase II – Corridor 4 (From Poonamallee Bypass to Lighthouse including Depot at Poonamallee)

Last date to Upload/submit Bid into CPP portal for the CMRL/PHASE-II/SYS/C4-PSOHE-09/2021 tender extended to 03.01.2022 from 04.12.2021.

APPROVED BY COMPETENT AUTHORITY - CMRL